STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 28/ 00 I N SACRAMENTO AND PLACER COUNTI ES 03/ 29/ 00
CONTRACT NUMBER 03-430004 I N AND NEAR SACRAMENTO AT VARI QUS CONTRACT CCDE 'B '
LOCATI ON 03- SAC- 80- M10. 2/ 18.0 LOCATI ONS 63 CONTRACT | TEMS
03- PLA-80-0.4/0.8
| NSTALL TRAFFI C OPERATI ON SYSTEM FEDERAL Al D ACI M 080-3(223) 96E

G 080- 3(223) 96E
ACST- PO51- (017) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%

PROPCSALS | SSUED 13 FUND TOTAL HB4N 4,000, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMVBER OF BI DDERS 4 ENG NEERS EST 2, 940, 000. 00 AMOUNT UNDER 350, 138. 50 PERCENT UNDER EST 11.91
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,589, 861. 50 2 Rl CHARD A HEAPS ELECTRI CAL 916 386- 8857
CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386- 1354
SACRAMENTO CA 95825
2 2,625,929. 00 3 M AND M ELECTRI C 916 929-0150
00260864
1600 AUBURN BLVD FAX 916 929-1168
SACRAMENTO CA 95815
3 2,776, 824.00 1 CLAYBORN CONTRACTI NG GROUP 530 268-9512
I NC 00565144
10556 COMBI E ROAD FAX 530 268-9524
AUBURN CA 95602- 8908
4 3, 109, 566. 50 4 STEI NY AND COVPANY | NC 707 552-6900
00161273
P O BOX 3008 FAX 707 554-6347

VALLEJO CA 94590



03- 430004 Bl D245

03- SAC- 80-M SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 28/ 00 03/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYWOOD ENVI RONMVENTAL SERVI CES WATER POLLUTI ON PLAN
SAN RAFAEL CA
CAREFREE GREENS ERGCSI ON CONTROL
NEWCASTLE CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
FARVWEST SAFETY I NC CONSTRUCTI ON AREA SI GN, TRAFFI C CONTRCL AND S| GNS ( PARTI AL)
LODI CA
M BUMGARNER | NC SI GN STRUCTURES AND METAL BEAM GUARD RAI L ( PARTI AL)
LI VERVORE CA
NORWOOD CONSTRUCTI ON BORI NG
PLEASANTON CA
VI NTAGE PAVI NG COVPANY ROAD WORK ( PARTI AL)
W NTERS CA
WATKI N AND BORTCLUSSI LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)

SAN RAFAEL CA



03- 430004 Bl D245

03- SAC-80-M SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 28/ 00 03/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AZTECA CONSTRUCTI ON I TEM5S 8, 10 THRU 15, 21 THRU 24, 26, 40 THRU 44 AND 62
RANCHO CORDOVA CA 95742
BAYWOOD ENVI RNVENTAL WATER POLLUTI ON CONTROL PORTION | TEM 63
7 Mr LASSEN
SAN RAFAEL CA 94903
CAREFREE GREENS | TEM 17
NEWCASTLE CA 95658
CENTERLI NE STRI PI NG | TEMS 52 THRU 56
ELK GROVE CA 95624
CENTRAL FENCE | TEMS 4, 5, 46 AND 48 THRU 51
SACRAMENTO CA
CONSTRUCTI ON AREA SI GNS ITEMS 1 THRU 3, 6, 36 THRU 38, 45 AND 47 ( PORTI ON)
P O BOX 606
NEWCASTLE CA 95658
GERCO CONTRACTI NG I TEMS 7, 9, 27 THRU 35 AND 39
GRASS VALLEY CA
WATKI N AND BORTCLUSSI | TEM5S 16, 18 THRU 20 AND 63 ( PORTI ON)
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAREFREE GREENS | TEM 17

NEWCASTLE CA
CONTI NUED ON NEXT PAGE



03- 430004
03- SAC- 80-M
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
03/ 29/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTERLI NE STRI PI NG
ELK GROVE CA
CENTRAL FENCE
SACRAMENTO CA
FARWEST SAFETY

LODI CA

VI NTAGE PAVI NG

W NTERS CA

VI NTAGE PAVI NG

W NTERS CA

WATKI N AND BORTCLUSSI

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

| TEMS 52 THRU 56

| TEMS 4, 5, 46 AND 48 THRU 51

| TEM5S 1, 6, 36 THRU 38, 45 AND 47

| TEM5 62 AND 63 ( PARTI AL)

I TEMS 8, 10 THRU 15, 21 THRU 24, 26, 40 THRU 43 (PARTI AL)
| TEM5S 16, 18 THRU 20 AND 63 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG
ELK GROVE CA

MBI

LI VERVORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

CONTI NUED ON NEXT PAGE

| TEM5S 8, 10 THRU 15, 21 THRU 24, 26, 40 THRU 44 AND 62
STRI PI NG
GUARD RAIL, BARRIER SIGN STRUCTURES, CAST IN DRI LLED HOLE

ERGCSI ON CONTROL



03- 430004 Bl D245

03- SAC-80-M SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 28/ 00 03/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NORWOOD CONSTRUCTI ON BORI NG

PLEASANTON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GN
SAN JOSE CA
WATKI N AND BORTCLUSSI LANDSCAPI NG

SAN RAFAEL CA



03- 430004 Bl D245

03- SAC- 80- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 28/ 00 03/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 900. 00* 2,900. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 42, 000. 00* 42,000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 30, 800. 00* 30, 800. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 36. 00 5, 400. 00
5 (S) 017334 REMOVE DOUBLE THRI E BEAM BARRI ER M 170 20. 00 3, 400. 00
6 150742 REMOVE ROADSI DE SI GN EA 18 40. 00 720. 00
7 150767 REMOVE BRI DGE MOUNTED SI GN EA 7 1, 600. 00 11, 200. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 260 10. 00 2, 600. 00
9 152394 RELOCATE SI GN STRUCTURE EA 4 6, 000. 00 24, 000. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT V) 2, 860 6. 00 17, 160. 00
11 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 17 400. 00 6, 800. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
13 190101 ROADVWAY EXCAVATI ON VB 2,090 23.00 48, 070. 00
14 198001 | MPORTED BORROW VB 2, 260 53. 00 119, 780. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 80 120. 00 9, 600. 00
16 (S) 200001 HI GHWAY PLANTI NG LS LUVP SUM 31, 000. 00* 31, 000. 00
17 (S) 203016 ERCSI ON CONTROL ( TYPE D) V) 16, 400 .25 4,100. 00
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 6, 000. 00* 6, 000. 00
19 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 64, 275. 00* 64, 275. 00
20 (S) 208909 EXTEND 200 MM CONDUI T M 44 250. 00 11, 000. 00
21 260201 CLASS 2 AGGREGATE BASE VB 790 74.00 58, 460. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,980 51. 00 151, 980. 00
23 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 650 75. 00 48, 750. 00
24 393001 PAVEMENT REI NFORCI NG FABRI C V) 3,930 2.30 9, 039. 00
25 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 55 56. 00 3, 080. 00
27 (F) 560213 FURNI SH SI GN STRUCTURE (LI GHTVEI GHT) KG 4, 600 5.48 25, 208. 00
28 (SF) 560214 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 4,600 1.14 5, 244. 00
29 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 52, 400 5. 30 277, 720. 00
30 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 52, 400 . 60 31, 440. 00
31 (F) 017335 FURNI SH SI GN STRUCTURE (CMB - TRUSS) KG 9, 730 4.68 45, 536. 40
32 (SF) 017336 I NSTALL SI GN STRUCTURE (CMB - TRUSS) KG 9, 730 .47 4,573.10
33 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 74 1, 085. 00 80, 290. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
34 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 32 1, 164. 00 37, 248. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
35 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 11 792. 00 8, 712. 00

CONCRETE PI LE (S| GN FOUNDATI ON)



03- 430004 Bl D245

03- SAC- 80- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 28/ 00 03/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
36 566011 ROADSI DE SI GN - ONE POST EA 14 170. 00 2, 380. 00
37 566012 ROADSI DE SI GN - TWO POST EA 1 470. 00 470. 00
38 (S) 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 13 120. 00 1, 560. 00
METHCD)
39 (S) 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE e 64 230. 00 14, 720. 00
40 650069 450 MM REI NFORCED CONCRETE Pl PE M 5 600. 00 3, 000. 00
41 650075 600 MM REI NFORCED CONCRETE PI PE M 23 253. 00 5, 819. 00
42 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 600. 00 600. 00
43 705224 600 MV CONCRETE FLARED END SECTI ON EA 2 600. 00 1, 200. 00
44 731623 M NOR CONCRETE ( CURB RAMP) VB 13 2, 250. 00 29, 250. 00
45 820107 DELI NEATOR ( CLASS 1) EA 44 29. 00 1, 276. 00
46 820118 GUARD RAI LI NG DELI NEATOR EA 46 10. 00 460. 00
47 820151 OBJECT MARKER (TYPE L-1) EA 24 30. 00 720. 00
48 (S) 832061 METAL BEAM GUARD RAI LI NG M 510 115. 00 58, 650. 00
(2.1 M WOOD POST)
49 (S) 839301 SINGLE THRI E BEAM BARRI ER M 330 72.00 23, 760. 00
50 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 100. 00 100. 00
51 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 18 1, 400. 00 25, 200. 00
52 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 28 95. 00 2, 660. 00
53 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 2,020 1.75 3,535. 00
54 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 390 5. 00 1, 950. 00
55 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 400 1.75 700. 00
(BROKEN 5.18 M- 2.14 M
56 850102 PAVEMENT MARKER ( REFLECTI VE) EA 200 8. 00 1, 600. 00
57 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 162, 990. 00* 162, 990. 00
58 860530 CHANGEABLE MESSAGE Sl GN SYSTEM LS LUVMP SUM 27, 300. 00* 27, 300. 00
59 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 281, 300. 00* 281, 300. 00
60 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUVMP SUM 88, 500. 00* 88, 500. 00
61 861100 RAVP METERI NG SYSTEM LS LUMP SUM 550, 000. 00* 550, 000. 00
62 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS e 12 300. 00 3, 600. 00
AREA)
63 999990 MOBI LI ZATI ON LS LUVMP SUM 58, 476. 00* 58, 476. 00

TOTAL 2,589, 861. 50



03- 430004 Bl D245

03- SAC- 80- M SUMMARY OF REMAI NI NG BIDDERS PAGE 8
03/ 28/ 00 03/ 29/ 00
R RCECPLPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o R R ROEEREE e
1] 3, 250. 00* 3250. 00| 3, 000. 00* 3000. 00| 4, 435. 00* 4435. 00
2| 40, 000. 00* 40000. 00| 70, 000. 00* 70000. 00| 10, 000. 00* 10000. 00
3| 14, 000. 00* 14000. 00| 42, 000. 00* 42000. 00| 17, 600. 00* 17600. 00
4 | 12. 00 1800. 00| 12. 00 1800. 00| 36. 00 5400. 00
5| 14. 00 2380. 00| 14. 00 2380. 00| 20. 00 3400. 00
6 | 75.00 1350. 00| 40. 00 720. 00| 75. 00 1350. 00
7| 2, 250. 00 15750. 00| 1, 500. 00 10500. 00| 1, 600. 00 11200. 00
8 | 7.00 1820. 00| 10. 00 2600. 00| 7.00 1820. 00
9 | 3, 500. 00 14000. 00| 3, 900. 00 15600. 00| 6, 000. 00 24000. 00
10 | 9. 00 25740. 00| 6. 00 17160. 00| 9. 00 25740. 00
11 | 646. 00 10982. 00| 400. 00 6800. 00| 646. 00 10982. 00
12 | 10, 185. 00* 10185. 00| 15, 000. 00* 15000. 00| 10, 185. 00* 10185. 00
13 | 27.00 56430. 00| 24.00 50160. 00| 27.00 56430. 00
14 | 41.00 92660. 00| 54. 00 122040. 00| 41.00 92660. 00
15 | 270. 00 21600. 00| 121. 00 9680. 00| 270. 00 21600. 00
16 | 31, 000. 00* 31000. 00| 32, 000. 00* 32000. 00| 31, 000. 00* 31000. 00
17 | .25 4100. 00| .28 4592. 00| .29 4756. 00
18 | 6, 000. 00* 6000. 00| 6, 000. 00* 6000. 00| 6, 000. 00* 6000. 00
19 | 64, 275. 00 64275. 00| 67, 000. 00 67000. 00| 64, 275. 00 64275. 00
20 | 250. 00 11000. 00| 270. 00 11880. 00| 250. 00 11000. 00
21 | 100. 00 79000. 00| 75. 00 59250. 00| 100. 00 79000. 00
22 | 66. 75 198915. 00| 52. 00 154960. 00| 66. 75 198915. 00
23 | 74.00 48100. 00| 76.00 49400. 00| 74.00 48100. 00
24 | 2.50 9825. 00| 2.40 9432. 00| 2.50 9825. 00
25 | . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
26 | 94. 00 5170. 00| 57.00 3135. 00| 94. 00 5170. 00
27 | 4.45 20470. 00| 5. 50 25300. 00| 5.48 25208. 00
28 | .70 3220. 00| 2.00 9200. 00| 1.14 5244. 00
29 | 4.45 233180. 00| 5. 50 288200. 00| 5. 30 277720. 00
30 | .70 36680. 00| 1.00 52400. 00| .60 31440. 00
31 | 4.45 43298. 50| 5. 50 53515. 00| 4.68 45536. 40
32 | .92 8951. 60| 1.20 11676. 00| .47 4573. 10
33 | 830. 00 61420. 00| 1, 500. 00 111000. 00| 1, 085. 00 80290. 00
34 | 870. 00 27840. 00| 1, 700. 00 54400. 00| 1,164. 00 37248. 00
35 | 969. 00 10659. 00| 1, 900. 00 20900. 00| 792. 00 8712. 00
36 | 200. 00 2800. 00| 170. 00 2380. 00| 165. 00 2310. 00
37 | 375. 00 375. 00| 470. 00 470. 00| 475.00 475. 00
38 | 75.00 975. 00| 120. 00 1560. 00| 65. 00 845. 00
39 | 49. 20 3148. 80| 70. 00 4480. 00| 230. 00 14720. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
TOT

03- 430004

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|

03- SAC- 80-M
03/ 28/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |

200. 00 1000
240. 00 5520
474.00 474
680. 00 1360
1, 047.00 13611
30. 00 1320
15.00 690
30. 00 720
70. 50 35955
61. 00 20130
30. 00 30
1, 700. 00 30600
95. 00 2660
1.75 3535
5.00 1950
1.75 700
8.00 1600.
135, 113. 00* 135113.
39, 408. 00* 39408.
313, 100. 00* 313100
140, 300. 00* 140300
550, 220. 00* 550220
45. 00 540.
103, 043. 10* 103043.

10|

2,625, 929. 00

OF REMA

I NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|

TH RD
BI D AMOUNT
_______________________________ |

600. 00 3000
255.00 5865
600. 00 600
600. 00 1200
1, 800. 00 23400
30. 00 1320
15.00 690
36. 00 864
71.00 36210
62. 00 20460
100. 00 100
1, 750. 00 31500
95. 00 2660
1.75 3535
5.00 1950
1.75 700
8.00 1600.
160, 000. 00* 160000.
30, 000. 00* 30000.
435, 000. 00* 435000.
110, 000. 00O* 110000.
475, 000. 00* 475000.
300. 00 3600.
25, 000. 00* 25000.

2,776, 824.00

00|

200, 000
50, 000
440, 874
175, 000
750, 000
45.

61, 000

.00

00*
00~
00*
00*
00*
00

00*

1600.
200000.
50000.
440874.
175000.
750000.
540.
61000.

3,109, 566. 50

Bl D245
PAGE 9
03/ 29/ 00



